
CITY OF CUYAHOGA FALLS

 WATER TREATMENT PLANT SAND FILTER IMPROVEMENTS

ITEM SPEC. ITEM UNIT ESTIMATED UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO. REF. DESCRIPTION MEASURE QUANTITY COST COST COST COST COST COST COST COST COST COST COST COST

1 1
Filter Media and Gravel Base Replacement, 
Complete

LS 1 730,000.00$         730,000.00$           535,464.00$            535,464.00$           594,795.00$       594,795.00$           598,000.00$         598,000.00$           748,822.08$           748,822.08$           757,500.00$        757,500.00$           

2 2
Repair Underdrain Joint Grout, as directed by 
Engineer

LF 300 125.00$                37,500.00$             10.00$                      3,000.00$               16.50$                4,950.00$               50.00$                  15,000.00$             65.00$                    19,500.00$             50.00$                 15,000.00$             

3 3
Repair Underdrain Perimeter Fillet Grout, as 
directed by Engineer

LF 300 130.00$                39,000.00$             15.00$                      4,500.00$               9.25$                  2,775.00$               25.00$                  7,500.00$               50.00$                    15,000.00$             50.00$                 15,000.00$             

4 4
Repair of Concrete Cracks using dry pack 
method, as directed by Engineer

LF 100 90.00$                  9,000.00$               25.00$                      2,500.00$               12.70$                1,270.00$               35.00$                  3,500.00$               38.33$                    3,833.00$               50.00$                 5,000.00$               

5 5
Repair of Concrete Cracks by Chemical 
Injection Grouting, as directed by Engineer

GAL 5 2,000.00$             10,000.00$             900.00$                    4,500.00$               1,398.00$           6,990.00$               1,000.00$             5,000.00$               500.00$                  2,500.00$               1,500.00$            7,500.00$               

6 6
Underdrain Manufacturer Inspection Services, 
as directed by Engineer

ALLOW 1 150,000.00$         150,000.00$           150,000.00$            150,000.00$           150,000.00$       150,000.00$           150,000.00$         150,000.00$           150,000.00$           150,000.00$           150,000.00$        150,000.00$           

7 7
Addition of Resin Media to Softeners, as 
directed by City

ALLOW 1 160,000.00$         160,000.00$           160,000.00$            160,000.00$           160,000.00$       160,000.00$           160,000.00$         160,000.00$           160,000.00$           160,000.00$           160,000.00$        160,000.00$           

TOTAL 1,135,500.00$            TOTAL 859,964.00$               TOTAL 920,780.00$               TOTAL 939,000.00$               TOTAL 1,099,655.08$            TOTAL 1,110,000.00$            
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